
Exhibit 7

Modern Woodmen Park Flood Control Project

Preliminary Estimate of Cost

Item No. Item Quantity Unit Unit Cost Total Cost

1 Clearing and Grubbing 1.0 LS 5,000.00 5,000.00

2 Excavation, Roadway 1,000.0 CY 12.00 12,000.00

3 Topsoil, Furnish and Spread 1,200.0 CY 15.00 18,000.00

6 Granular Backfill 1,600.0 Ton 20.00 32,000.00

7 Modular Block Retaining Wall 4,200.0 SF 40.00 168,000.00

8 Removable Flood Control Wall 540.0 LF 1,000.00 540,000.00

9 Removable Pedestrian Railing 900.0 LF 300.00 270,000.00

10 Removable Pedestrian RR Bridge 1.0 LS 50,000.00 50,000.00

11 Subsurface Cut Off Wall 540.0 LF 400.00 216,000.00

12 Removal of Concrete Pavement 2,300.0 SY 10.00 23,000.00

14 Sidewalk and Blvd., P.C. Concrete, 9" 2,300.0 SY 40.00 92,000.00

16 Detectable Warning Surface 200.0 SF 15.00 3,000.00

17 Driveway, P.C. Concrete, 7" 120.0 SY 50.00 6,000.00

20 Traffic Control 1.0 LS 5,000.00 5,000.00

21 Sodding and Seeding 500.0 SQ 30.00 15,000.00

24 Mobilization 1.0 LS 10,000.00 10,000.00

25 Internal Building Modifications 1.0 LS 200,000.00 200,000.00

Sub Total $1,665,000.00

Soils Investigation 10,000.00

Engineering and Architectural Fees (15% of Sub Total) 250,000.00

Contingency (11%) 175,000.00

Total Estimated Cost: $2,100,000.00


